

MISSOURI BASIN MUNICIPAL POWER AGENCY
d/b/a MISSOURI RIVER ENERGY SERVICES
POWER SALE AGREEMENT (S-1)
SCHEDULE A

POINTS OF DELIVERY, MEASUREMENT AND ADJUSTMENTS

Luverne, Minnesota

POINTS OF DELIVERY

1. Electric power and energy associated with Supplemental Power will be delivered to the Municipality at the point where the facilities of the Southwest Power Pool Upper Missouri Zone (“UMZ”) interconnects with L and O Power Cooperative at 69 kV.

POINTS OF MEASUREMENT

1. Electric power and energy will be measured at the following point.
 - a. At 69kV in the L and O Power Cooperative Luverne Substation.
2. Electric power and energy associated with Supplemental Power will be delivered in amounts as required to compensate for losses to the Point of Measurement.

ADJUSTMENTS

1. If the power and energy is metered on the low side of the transmission to distribution transformer(s), the meter will internally compensate for the difference between the Delivery Point and the Point of Measurement.
2. The power and energy is metered at the Delivery Point, so no internal compensation or meter reading adjustments between the Delivery Point and Point of Measurement are necessary.
3. If the Municipality receives electric power and energy over an electric system other than its own and that of the UMZ, meter readings for such electric power and energy will be increased by an amount required to compensate for losses in accordance with the agreement of the Municipality or the Agency, as the case may be, with such electric systems.
4. Adjustments will be made at the following points.
 - a. Increases to load.
 - i. Luverne diesel generation interconnected on Luverne’s East (Plant) Substation.
 - ii. Rock County Wind Fuel wind farm generation interconnected on Gevo distribution and Municipality’s distribution from Luverne’s South Substation.

EFFECTIVE DATE

This Schedule A shall be effective as of January 2, 2027.

[The remainder of this page is intentionally left blank; the signature page follows.]

IN WITNESS WHEREOF, the Parties hereto have agreed that this Schedule A shall be executed as of the date stated below, and effective as of January 2, 2027.

MISSOURI BASIN MUNICIPAL POWER
AGENCY d/b/a MISSOURI RIVER ENERGY
SERVICES

ATTEST:

By _____
Matt Schull
President & Chief Executive Officer

Date

Terry Wolf
Vice President & Chief Operating Officer

CITY OF LUVERNE

By _____
(Signature)

Name (Printed)

ATTEST:

Title

[Name, Title]

Date